CUT Depth Bands
Band 1 -0.00- -0.25
" Band 2 -0.25- -0.50
7 Band 3 -0.50- -1.00
@ Band 4 -1.00- -1.50
@ Band 5 -1.50- -2.00
® Band 6 -2.00- -3.00
B Band 7 -3.00- -4.00
B Band 8 -4.00- -5.00
B Band 9 -5.00- -6.00

FILL Depth Bands
Band 1 0.00- 0.25
Band 2 0.25- 0.50
" Band 3 0.50- 1.00
@ Band 4 1.00- 1.50
@ Band 5 150- 2.00
@ Band 6 2.00- 3.00
@ Band 7 3.00- 4.00
B Band 8 4.00- 4.20

Phase 2 Topsoil Volumes Calculations

Total volume of topsoil strip (area 46,721.41m?)
based on 350mm thickness is 16,352 me.

Assuming a 65% development density.
Surplus topsoil volume is estimated to be:

10,629 m°.
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